

Exhibit “A”
General Conditions
Table of Contents

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

<i>SECTIONS:</i>	<i>Page</i>
1.01 Defined Terms.....	1
1.02 Terminology.....	4

ARTICLE 2 - PRELIMINARY MATTERS

<i>SECTIONS:</i>	<i>Page</i>
2.01 Delivery of Bonds	5
2.02 Copies of Documents	5
2.03 Commencement of Contract Times; Notice to Proceed	5
2.04 Starting the Work	5
2.05 Before Starting Construction.....	5
2.06 Preconstruction Conference	6
2.07 Initial Acceptance of Schedules	6

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

<i>SECTIONS:</i>	<i>Page</i>
3.01 Intent	6
3.02 Reference Standards.....	7
3.03 Reporting and Resolving Discrepancies.....	7
3.04 Amending and Supplementing Contract Documents	7
3.05 Reuse of Documents.....	8

**ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
REFERENCE POINTS**

<i>SECTIONS:</i>	<i>Page</i>
4.01 Availability of Lands.....	8
4.02 Subsurface and Physical Conditions	8
4.03 Differing Subsurface Or Physical Conditions	9
4.04 Underground Facilities	10
4.05 Reference Points.....	11
4.06 Hazardous - Environmental Condition at Site	11

ARTICLE 5 - BONDS AND INSURANCE

<i>SECTIONS:</i>	<i>Page</i>
5.01 Performance, Payment and Other Bonds.....	12
5.02 Licensed Sureties and Insurers	12
5.03 Certificates of Insurance.....	12
5.04 Contractor’s Liability Insurance.....	13
5.05 City’s Liability Insurance.....	14
5.06 Property Insurance.....	14
5.07 Waiver of Rights	15
5.08 Receipt and Application of Insurance Proceeds.....	15
5.09 Acceptance of Bonds and Insurance; Option to Replace.....	16
5.10 Partial Utilization, Acknowledgement of Property Insurance	16

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

<i>SECTIONS:</i>	<i>Page</i>
6.01 Supervision and Superintendence.....	16
6.02 Labor; Working Hours	16
6.03 Services, Materials, and Equipment	17
6.04 Progress Schedule	17
6.05 Substitutes and Or-Equals	17

6.06 Concerning Subcontractors, Suppliers, and Others	19
6.07 Patent Fees and Royalties	20
6.08 Permits.....	20
6.09 Law and Regulations	20
6.10 Taxes	20
6.11 Use of Site and Other Areas	21
6.12 Record Documents	21
6.13 Safety and Protection	21
6.14 Safety Representative	22
6.15 Hazard Communication Programs	22
6.16 Emergencies	22
6.17 Shop Drawings and Samples.....	22
6.18 Continuing the Work.....	24
6.19 Contractor’s General Warranty and Guarantee	24
6.20 Indemnification	25

ARTICLE 7 - OTHER WORK

<i>SECTIONS:</i>	<i>Page</i>
7.01 Related Work at Site	25
7.02 Coordination.....	26

ARTICLE 8 - CITY’S RESPONSIBILITIES

<i>SECTIONS:</i>	<i>Page</i>
8.01 Communications to Contractor	26
8.02 Replacement of Designer	26
8.03 Furnish Data	26
8.04 Pay Promptly When Due.....	26
8.05 Lands and Easements; Reports and Tests.....	26
8.06 Insurance	27
8.07 Change Orders.....	27
8.08 Inspections, Tests and Approvals	27
8.09 Limitations on City’s Responsibilities	27
8.10 Undisclosed Hazardous Environmental Condition.....	27

ARTICLE 9 - DESIGNER’S STATUS DURING CONSTRUCTION

<i>SECTIONS:</i>	<i>Page</i>
9.01 City’s Representative	27
9.02 Visits to Site	27
9.03 Project Representative.....	27
9.04 Clarifications and Interpretations	27
9.05 Authorized Variations in Work	28
9.06 Rejecting Defective Work	28
9.07 Shop Drawings, Change Orders and Payments	28
9.08 Determinations for Unit Price Work	28
9.09 Decisions on Requirements of Contract Documents and Acceptability of Work.....	28
9.10 Limitations on Designer’s Authority and Responsibilities.....	29

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

<i>SECTIONS:</i>	<i>Page</i>
10.01 Authorized Changes in the Work	29
10.02 Unauthorized Changes in the Work	29
10.03 Execution of Change Orders	29
10.04 Notification to Surety	30
10.05 Claims and Disputes.....	30

ARTICLE 11 - COST OF THE WORK; CASH ALLOWANCES; UNIT PRICE WORK

<i>SECTIONS:</i>	
11.01 Cost of the Work	31

11.02 Cash Allowances	33
11.03 Unit Price Work	33

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

<i>SECTIONS:</i>	<i>Page</i>
12.01 Change of Contract Price	33
12.02 Change of Contract Times.....	34
12.03 Delays Beyond Contractor’s Control	35
12.04 Delays Within Contractor’s Control.....	35
12.05 Delays Beyond City’s and Contractor’s Control	35
12.06 Delay Damages	35

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

<i>SECTIONS:</i>	<i>Page:</i>
13.01 Notice of Defects.....	35
13.02 Access to Work	35
13.03 Tests and Inspections.....	36
13.04 Uncovering Work.....	36
13.05 City May Stop the Work	37
13.06 Correction or Removal of Defective Work	37
13.07 Correction Period	37
13.08 Acceptance of Defective Work	37
13.09 City May Correct Defective Work	38

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

<i>SECTIONS:</i>	<i>Page</i>
14.01 Schedule of Values.....	38
14.02 Progress Payments.....	38
14.03 Contractor’s Warranty of Title	41
14.04 Substantial Completion	41
14.05 Partial Utilization	41
14.06 Final Inspection	42
14.07 Final Payment.....	42
14.08 Final Completion Delayed.....	42
14.09 Waiver of Claims	43

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

<i>SECTIONS:</i>	<i>Page</i>
15.01 City May Suspend Work	43
15.02 City May Terminate for Cause.....	43
15.03 City May Terminate For Convenience	44
15.04 Contractor May Stop Work or Terminate.....	44
15.05 Contingent Assignment of Subcontracts	44

ARTICLE 16 - DISPUTE RESOLUTION

<i>SECTIONS:</i>	<i>Page</i>
16.01 Methods and Procedures	45
16.02 Claims for Consequential Damages	45

ARTICLE 17 - MISCELLANEOUS

<i>SECTIONS:</i>	<i>Page</i>
17.01 Notices.....	45
17.02 Computation of Times.....	45
17.03 Cumulative Remedies.....	45
17.04 Survival of Obligations	46
17.05 Controlling Law	46
17.06 Familiarity with Laws	46

17.07 Liens	46
17.08 Protection of Public	46
17.09 Incorporation of Preambles and Exhibits	46
17.10 Entire Agreement	47
17.11 Amendment	47
17.12 Assignment; Delegation	47
17.13 Severability	47
17.14 Rules of Construction	47
17.15 Attorneys' Fees	47
17.16 Parties in Interest	47
17.17 Relationship of Parties	47
17.18 Counterparts	47
17.19 Rights in Third Parties	47
17.20 Waiver	47
17.21 Time of the Essence	48